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LOAN AGREEMENT

' AGREEMENT dated as of the Signature Date between REPUBLIC OF 
MOLDOVA (“Borrower”) and INTERNATIONAL BANK FOR RECONSTRUCTION 
AND DEVELOPMENT ("Bank”).

WHEREAS the International Development Association, have entered into a 
financing agreement (“Financing Agreement”) dated as of the Signature. Date for the 
purpose of providing a credit in the amount of five million six hundred thousand Euros (f 
5,600,000) to assist in financing Part 1.1 of the Project, on terms and conditions set forth 
in the Financing Agreement.

The Borrower and the Bank hereby agree as follows;

ARTICLE I — GENERAL CONDITIONS; DEFINITIONS

LOL The General Conditions (as defined in the Appendix to this Agreement) apply to 
and form part of this Agreement

1.02. Unless the context requites otherwise, the capitalized terms used in this Agreement 
have the meanings ascribed to them in the General Conditions or in the Appendix 
to this Agreement.

ARTICLE II — LOAN

2.01. The Bank agrees to lend to the Borrower the amount of ninety-two; million four 
hundred thousand Euros (€ 92,400,000), as such amount may be converted from 
time to time through a. Currency Conversion (“Loan”)» to assist in financing the 
project described in Schedule 1 to this Agreement ("Project”).

2.02. The Borrower may withdraw the proceeds of the Loan in accordance with Section
III of Schedule 2 to this Agreement.

2.03. The Front-end Fee is one quarter of one percent (0.25%) of the Loan amount.

2.04. The Commitment Charge is one quarter of one percent (0.25%) per annum on the 
Unwithdrawn Loan Balance.

2.05. The interest rate is die Reference Rate plus the Variable Spread or such rate as may 
apply following: a Conversion: subject to Section 3.02(e) of the General 
Conditions.

2.06. The Payment Dates are February 15 and August 15 in each year.
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2.07. - The principal amount of the Loan shall be repaid in accordance with Schedule 3 to 
this Agreement.

ARTICLE III — PROJECT

3.01. The Borrower declares its commitment to the objectives of the Project. To this 
end, the Borrower shall:

(a) cause SRA to carry out Parts I, 2. Lb, 2.3.a, 3.1, 3.2, 3.3 and 3,4.a of the 
Project;

(b) cause MCS, cany out Parts 2.1.a, 2.2,2.3.b and 3.4.b of the Project; and

(c) carry out Part 4 of the Project,

all in accordance with the provisions of Article V of the General Conditions and 
Schedule 2 to this Agreement.

ARTICLE IV — REMEDIES OF THE BANK

4.01. The Additional Events of Suspension consist of the following:

(a) That the SRA Legislation has been amended or suspended in a way to, in 
opinion of the Bank, materially affect its ability to implement SRA’s 
respective parts of the Project.

(b) That the MCS Legislation has been amended or suspended in a way to, in 
opinion of the Bank, materially affect its ability to implement MCS's 
respective parts of the Project.

(c) That SRA shall have failed to comply with any of its obligations under the 
Subsidiary Agreement, so as to affect materially and adversely, in the 
opinion of the Bank, the ability of the Borrower to cany out its obligations 
under this Agreement.

(d) That MCS shall have failed to comply with any of its obligations under the 
Subsidiary Agreement, so as to affect materially and adversely, in the 
opinion of the Bank, the ability of the Borrower to carry out its obligations 
under this Agreement.

4.02. The Additional Event of Acceleration consists of the following, namely, that any 
event specified in Section 4.01 of this Agreement occurs.

ARTICLE V — EFFECTIVENESS; TERMINATION

5.01. The Additional Conditions of Effectiveness consist of the following;
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‘(a) That the Financing Agreement has been executed and delivered and all 
conditions precedent to its effectiveness (other than the effectiveness of 
this Agreement) have been fulfilled.

(b) That the SRA PIU referred to in' Section LA.(a) of Schedule 2 to this 
Agreement has been established and staffed in a manner acceptable to the 
Bank.

(c) That the MCS РШ referred to in Section I.A.(b) of Schedule 2 to this 
Agreement lias been established and staffed in a manner acceptable to the 
Bank.

(d) That the Technical Working Group referred, to in Section I.A,(d) of 
Schedule 2 to this Agreement has been established in a manner acceptable 
to the Bank,

(e) That the SRA Subsidiary Agreement referred to in Section LB. of 
Schedule 2 of this Agreement has been entered into in a manner acceptable 
to the Bank.

(f) That the MCS Subsidiary -Agreement referred to in Section I.C. of 
Schedule 2 of this Agreement has been entered iiito in a manner acceptable 
to the Bank.

(g) That the Project Operations Manual referred to in Section I.E. of Schedule 
2 of this Agreement has been prepared and adopted in a manner acceptable 
to the Bank,

(h) That the Coordination Agreement referred to in Section I.D. of Schedule 
2 to this Agreement has been entered into in a manner acceptable to the 
Bank.

(i) That the Preliminary ESI A for Part 2 of the Project is finalized in a manner 
acceptable to the Bank.

(j) That the grievance mechanism for the Project, referred to in Section I.G.5 
of Schedule 2 to this Agreement, has been established in a manner 
acceptable to the Bank, and according to the ESCP.

5.02, The Effectiveness Deadline is the date one hundred arid twenty (120) days after 
the Signature Date.

ARTICLE VI —REPRESENTATIVE; ADDRESSES

6.01. The Borrower’s Representative is its Minister of Finance.
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6.02. - For purposes of Section 10.01 of Hie General Conditions:

(a) the Borrower’s address is:

Ministry of Finance
Constantin Tanase Street, 7 
MD-2005 Chisinau 
Republic of Moldova; and

(b) the Borrower’s Electronic Address is:

Facsimile: E-mail:

373-22262600 cancelaria @mf.gov.md

6.03. For purposes of Section 10.01 of the General Conditions:

(a) the Bank’s address is:

International Bank for Reconstruction and Development 
1818 H Street N.W.
Washington, D.C. 20433 
United States of America; and

(b) the Bank’s Electronic Address is:

Telex: Facsimile: E-mail:

248423(MCI) or 1-202-477-6391 abauerji@worldbank.org
64145(MCI)



AGREED as of the Signature Date,

Date:
19-Jun-2024 tS - 0(э 1/4 ■

INTERNATIONAL BANK FOR
RECONSTRUCTION AND DEVELOPMENT

Authorized Representative
Inguna Dobraja

Name:_______

Title: Country Manager

„ 19-Jun-2024Date:__________________________
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SCHEDULE 1

> Project Description

The objective of the Project is: (i) to improve climate resilient road connectivity in 
selected rural communities; (ii) to enhance road transit through selected border crossings 
with Romania, and (iii) in case of an Eligible Crisis or Emergency, respond promptly and 
effectively to it.

The Project consists of the follo wing parts:

Part 1: Linking local communities with economic opportunities

1. Improving connectivity and climate resilience tlirough the rehabilitation and 
upgrading of Selected Priority Local Roads, including Road Safety Investments.

2. Promoting community inclusion and accessibility through: (a) Complementary 
Infrastructure; and (b) the construction of N on-Mo tori zed Transport Infrastructure 
adjacently to Selected Priority Local Roads.

3. Promoting road safety through: (a) the remediation of Black Spots, in Priority 
Locations and (b) the implementation of road safety educational and infonnational 
campaigns.

4. Providing technical assistance for the supervision of (lie activities under this Part 
of the Project.

Part 2: Facilitating trade and expanding Solidarity Lanes

1. Upgrading Leuseni BCP through:

(a) Upgrading and modernizing the Leuseni BCP, including: the 
refurbishment of the existing freight entry facility and the passenger car 
exit facility; the construction of a new freight exit facility; the acquisition 
of Customs Equipment; tire carrying out of feasibility studies; and 
supervision and monitoring activities.

(b) Upgrading the access road to the Leuseni BCP by widening it to a four- 
lane road, including the carrying out of feasibility studies, and supervision 
and monitoring activities.

2. Facilitating Solidarity Lane customs and upgrading Giurgjulesti BCP through:

(a) Carrying out a feasibility study for traffic management.
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(b) Expanding the capacity of the existing parkingAvaiting facility in 
Giurgiulesti town, including the improvement of basic services such as 
restrooms and water supply points for drivers.

(c) Acquiring, and installing Scanning Equipment and Software at the 
Giurgiulesti BCP facility.

(d) Providing technical assistance for the carrying out of supervision 
activities.

3. Constructing the Ungheni BCP, including:

(a) The construction of its access road to the National Road Network, 
including customs processing, weighing facilities and truck terminal as 
well as the required feasibility studies and the supervision and monitoring 
activities.

(b) The acquisition of Customs Equipment.

Part3: Building sustainability, delivery capacity and project management support

1. Providing technical assistance and support for the carrying out of Project audits, 
monitoring and evaluation of the Project as well as civil works supervision.

2. Providing technical assistance for:

(a) The development of an Output and Performance Based Roads Contracting 
(OPBRC) System, including: (i) an assessment of the enabling 
environment for adopting OPBRC in the road sector, (ii) the development 
of a strategy and implementation plan to guide the adoption of OPBRC, 
(iii) the development of appropriate legal instruments for the 
implementation of OPBRC, and (iv) Training and capacity building on 
OPBRC matters.

(b) The enhancement of the operationalization of the Road Asset Management
System (RAMS), to: (i) enhancing the functionalities of the climate change 
and road safety Modules, (ii) rolling out the RAMS to Selected Rayons, 
and (c) Training and capacity building of SRA and Selected Rayons on 
RAMS operationalization.

3. Designing and implementing a Female Internship Program, including the provision 
of onboarding training to the Selected Interns, capacity building to the Mentors 
assigned to the Selected Interns, and the provision of an Internship Allowance to 
the Selected Interns.
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4. Suppoiting: (a) SRA in carrying out the management, coordination and evaluation 
of its respective Parts.of the Project, including Training and Operating Costs, and 

' (b) MCS in carrying out the management, coordination and evaluation of its 
respective Parts of the Project, including Training and Operating Costs.

Part 4: Contingent Emergency Response
Provision of immediate response to an Eligible Crisis or Emergency, as needed.
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SCIIEDULE 2

Project Execution

Section I. Implementation Arrangements■

A. Institutional Arrangements.

1. To facilitate the implementation of the Project, the Borrower, shall:

(a) Cause SKA to establish, and thereafter, operate and maintain, throughout 
Project implementation, a Project implementation unit (“SRA PIU”) 
within SRA, with functions and resources acceptable to the Bank, and 
adequate staff, including a financial management specialist, a procurement 
specialist, an environmental specialist, a social specialist, a resettlement 
specialist and a health & safety specialist, with qualifications acceptable 
to (he Bank, as further described in the Project Operations Manual.

(b) shall cause MCS to establish, and thereafter, operate and maintain, 
throughout Project implementation, a Project implementation unit (“MCS 
PIU”) within MCS, with functions and resources acceptable to the Bank, 
and adequate staff, including financial management specialist, a 
procurement specialist, ah environmental specialist, afida social specialist, 
with qualifications acceptable to the Bank, as further described in the 
Project Operations Manual.

(c) Assign representatives to be part of the Moldp-Romanian Joint 
Commission which shall be responsible for providing oversight to the 
overall implementation of the Project in accordance with this Agreement, 
as further described in the Project Operations Manual.

(d) Operate and maintain, throughout Project implementation, a Technical 
Working Group acceptable to the Bank, responsible for addressing 
technical challenges during implementation, with composition, functions 
and resources set forth in the Project Operations Manual.

B. SRA Subsidiary Agreement

1. To facilitate the carrying out of the Pails 1, 2.1.b., 2.3.a, 3.1,3.2., 3.3 and 3.4.a of 
the Project, the Borrower shall make part.of the proceeds of the Loan available to 
SRA under a subsidiary' agreement, in terms and conditions acceptable to the Bank 
("SRA Subsidiary Agreement"), which shall include, inter (ilia:

(a) the roles and responsibilities of SRA with regard to the implementation of 
Parts 1, 2.1.b., 2,3.a, 3.1,3.2., 3.3 and 3.4.a of the Project;
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(b) the obligation of SRA to comply with the technical, procurement, 
fiduciary, environmental and social requirements applicable to the Project, 
the Project Operations Manual and the Anti-Corruption Guidelines, in 
accordance with the provisions of this Agreement, including the General 
Conditions;

(c) the obligation of SRA to ensure that any goods, works and/or services to 
be financed out of the Loan under Parts 1, 2,1 .b., 2.3,a, 3.1. 3.2., 3.3 and 
3.4 are procured in accordance with the Procurement Regulations;

(d) the obligation of SRA to maintain a financial management system and 
prepare financial statements for its respective parts of the Project in 
accordance with consistently applied accounting standards acceptable to 
the Bank, both in a manner adequate to reflect the operations, resources 
and expenditures related to its respective parts of the project, as further set 
forth in the Project Operations Manual;

(e) SRA's obligation to retain all records (contracts, orders, invoices, bills, 
receipts and other documents) evidencing expenditures under its parts of 
the Project until one (1) year after the Borrower and the Bank have 
received the audited financial statements covering the period during which 
the last withdrawal from the Loan Account was made, and two (2) years 
after the Closing Date;

(f) SRA's obligation to enable the Borrower and the Bank to inspect its Part 
of the Project, its operation and any relevant records and documents;

(g) SRA’s obligation to prepare and furnish to the Borrower and the Bank, 
Project Reports and allsuch information as the Borrower or the Bank shall 
reasonably request relating to the foregoing;

(h) SRA’s obligation to enter into the Coordination Agreement With MCS, 
MoF. and MIRD for purposes of coordinating the implementation of Part 
2 of the Project;

(i) the Borrower shall have the right to suspend or terminate the right of the 
SRA to use the proceeds of the Loan, .or obtain a refund of all or any part 
of the amount of the Loan then withdrawn, upon SRA’s failure to perform 
any of its obligations under the Subsidiary Agreement; and

(j) a provision stipulating that, in case of conflict between any of the 
provisions of the Subsidiary Agreement and this Agreement, the 
provisions of this Agreement shall prevail.
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2. - The Borrower- shall exercise its rights under the Subsidiary Agreement in such
manner as to protect the interests of the Borrower and the Bank and to accomplish 
the purposes of the Loan.

3. Except as the Bank shall otherwise agree, the Borrower shall not assign, amend, 
abrogate or waive the Subsidiary Agreement or any of its provisions.

4. Notwithstanding the foregoing, in the event of a conflict among the provisions of 
the Subsidiary7 Agreement and those of this Agreement, the provisions of this 
Agreement shall prevail.

C. MCS Subsidiary Agreement

1. To facilitate the carrying out of the Tarts 2.1 .a, 2.2, 2.3.b and 3.4.b of the Project, 
the Borrower shall make part of the proceeds of the Loan available to MCS under 
a subsidiary agreement, in terms and conditions acceptable to the Bank (“MCS 
Subsidiary Agreement”), which shall include, inter alia:

(a) the roles and responsibilities of MCS with regard to the implementation of 
Parts 2. La, 2.2,2.3 .b and 3.4.b of die Project;

(b) die obligation of MCS to comply with the technical, procurement, 
fiduciary, environmental and social requirements applicable to the Project, 
the Project Operations Manual and the Anti-Corruption Guidelines, in 
accordance with the provisions of this Agreement, including the General 
Conditions;

(c) the obligation of MCS to ensure that any goods, works and/or sendees to 
be financed out of the Loan under Parts 2. La, 2.2, 2.3 .b and 3.4.b of the 
Project are procured in accordance with the Procurement Regulations;

(d) the obligation of MCS to maintain a financial management system and 
prepare financial statements for its respective parts of the Project in 
accordance noth consistently applied accounting standards acceptable to 
the. Bank, both in a manner adequate to reflect die operations, resources 
and expenditures related to its respective parts of the project, as further set 
forth in the Project Operations Manual;

(e) MCS* obligation to retain all records (contracts, orders, invoices, bills; 
receipts and other documents) evidencing expenditures under its parts of 
the Project until one (1) year after the Borrower and the Bank have 
received the audited financial statements covering the period during which 
the last withdrawal from the Loan Account was made, and two (2) years 
after the Closing Date;
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(f) MCS' obligation to enable the Borrower and the Bank to inspect its Part 
of the Project, its operation and any relevant records and documents;

(g) MCS’ obligation to prepare and furnish to SRA the information for 
required for Project Reports, and.provide all such information as the 
Borrower or the Bank shall reasonably request relating to the foregoing;

(h) the Borrower shall have the r ight to suspend or terminate the right, of the 
MCS to use the proceeds of the Loan, or obtain a refund of all or any part 
of the amount of the. Loan then withdrawn, upon MCS’ failure to perform 
any of its obligations under the MCS Subsidiary Agreement: and

(i) a provision stipulating that, in case of1 conflict between any of the 
provisions of the MCS Subsidiary Agreement and this Agreement, the 
provisions of this Agreement shall prevail.

2. The Borrower shall exercise its tights under the MCS Subsidiary Agreement in 
such manner as to protect the interests of the Borrower and the Bank and to 
accomplish the purposes of the Loan.

3. Except as the Bank shall otherwise agree, the Borrower shall not assign, amend, 
abrogate or waive the MCS Subsidiary Agreement or any of its provisions.

4. Not withstanding the foregoing, in the event of a conflict among the provisions of 
the MCS Subsidiary Agreement and those of this Agreement, the provisions of this 
Agreement shall prevail.

D. Coordination Agreement

1. To facilitate carrying out of the Project, the Borrower shall, through MoF and 
MIRD, enter into a coordination agreement with MCS and SRA ("Coordination 
Agreement”), in terms and conditions acceptable to the Bank, and thereafter 
maintain said Coordination Agreement throughout Project implementation.

2. The Borrower shall ensure that the Coordination Agreement includes, inter alia:

(a) the responsibilities of each institution in the implementation of Part 2 of 
the Project;

(b) the coordination mechanisms among die entities to implement Part 2 of 
the Project, including comply with environmental and social requirements, 
among others: and

(c) the coordination mechanisms to produce and furbish to the Bank the 
Project Reports.
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3. The Borrower, shall exercise its rights under the Coordination Agreement in such 
manner as to protect.the interests of the Borrower and the Bank and to accomplish 
the purposes of the Loan,

4. Except as the Bank shall otherwise agree,-the Borrower shall not assign, amend, 
abrogate, waive, terminate or fail to enforce any Coordination Agreement or any 
of its provisions.

5. In case of any conflict between the terms of the Coordination Agreement and those 
of this Agreement, the terms of this Agreement shall prevail,

E. Project Operations Manual

1. Without limitation upon the provisions of Article V of the General Conditions, the 
Borrower shall and shall, cause SRA and MCS to cany out the Project in 
accordance with the Project Operations Manual, which shall include, inter alia\ (a) 
a detailed description of the activities and institutional arrangements for the 
Project, including the technical, administrative and fiduciary functions of the 
relevant agencies; (b) the Project administrative, accounting, auditing, reporting, 
financial (including cash flow aspects in relation thereto), procurement and 
disbursement procedures; (c) the monitoring indicators for the Project; (d) the 
grievance mechanism; (e) the Anti-Corruption Guidelines, (f) the detailed 
functions and composition of the Moldo-Romanian Joint Commission, (g) the 
detailed functions and composition of the Technical Working Group, (h) the 
detailed composition and functions of the SRA PIG and the MCS PIU, and (i) the 
details on the operation of the Female Internship Program, as well as the eligibility 
criteria to identify the Eligible Interns.

2. Except as the Bank may otherwise agree in writing, the Borrower shall not 
abrogate, amend, suspend, waive or otherwise fail tp enforce the Project 
Operations Manual or any provision thereof.

3. In case of any conflict between the terms of the Project Operations Manual and 
this Agreement, the provisions of this Agreement shall prevail.

F. Female Internship Program

1. For purposes of Carrying out Part 3.3. of the Project, the Borrower shall cause SRA 
to:

(a) enter into a collaboration agreement (“Collaboration Agreement”) with the 
University, including, the University’s obligation to, inter alia, identify 
Eligible Interns to be part of the Female Internship Program, and

(b) provide an Internship Allowance to each Selected Intern to participate 
under the Female Internship Program, of up to nine hundred and twenty 
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four Euros (€924) a month, unless otherwise agreed by SRA and the Bank 
and reflected in the Project Operations Manual, for up to six (6) months; 
all according to the terms, conditions, eligibility criteria and procedures 
set forth in die Project Operations Manual,

G. Environmental and Social Standards.

1. The Borrower shall, and filial] cause SRA-and MCS to ensure that the Project is 
carried out in accordance with the Environmental and Social Standards, in a 
manner acceptable to the Bank,

2. Without limitation upon paragraph 1 above, the Borrower shall and shall cause 
SRA and MCS to ensure that the Project is implemented in accordance with the 
Environmental and Social Commitment Plan (‘’ESCP’’). in a manner acceptable to 
the Bank. To this end, the Borrower shall and shall cause SRA and MCS to ensure 
that:

(a) the measures arid actions specified in the ESCP are implemented with due 
diligence and efficiency, as provided in the ESCP;

(b) sufficient fiinds are available tocoverthe costs of implementing the ESCP;

(c) policies and procedures are maintained, and qualified and experienced 
staff in adequate numbers are retained to implement the ESCP, as provided 
in the ESCP; and

(d) the ESCP, or any provision thereof, is not amended, repealed, suspended 
or waived, except as the Bank shall otherwise agree in writing, as specified 
in the ESCP, and ensure that the revised ESCP is disclosed promptly 
thereafter.

3. In case of any inconsistencies between the ESCP and the provisions of this 
Agreement the provisions of this Agreement shall prevail.

4. The Borrower and shall cause SRA and MCS, to ensure that:

(a) all measures necessary are taken to collect, compile, and furnish to the 
Bank through regular rep oils, with the frequency specified in the ESCP, 
and promptly in a separate report or reports, if so requested by Ute Bank, 
information on the status of compliance with the ESCP and the 
environmental and social instruments referred to therein, all such reports 
in form and substance acceptable to the Bank, setting out, inter alia: (i) the 
status of implementation of the ESCP; (ii) conditions, if any, which 
interfere or threaten to interfere with the implementation of the ESCP; and 
(iii) corrective and preventive measures taken or required to be taken to 
address such conditions; and
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■ (b) the Bank is promptly notified of any incident or accident related to or 
having an impact on the Project which has. or is likely to have, a significant 
adverse effect on the environment, the affected communities, the public or 
workers, in accordance with the ESCP, the environmental and social 
instruments referenced therein and the Environmental and Social 
Standards.

5. The Borrower shall and shall cause SRA and MCS, to establish, publicize, 
maintain and operate an accessible grievance mechanism, to receive and facilitate 
resolution of concerns and grievances pf Project-affected people, and take all 
measures necessary and appropriate to resolve, or facilitate the resolution of, such 
concerns and grievances, in a manner acceptable to the Bank.

6. The Borrower shall and shall cause SRA and MCS, to ensure that all bidding 
documents and contracts for civil works under the Project include the obligation 
of contractors, and subcontractors and supervising entities to: (a) comply with the 
relevant aspects of ESCP and the environmental and social instruments referred to 
therein; and (b) adopt and enforce codes of conduct that should be provided to and 
signed by all workers, detailing measures to address environmental, social, health 
and safety risks, and the risks of sexual exploitation and abuse, sexual harassment 
and violence against children, all as applicable to such civil works commissioned 
or earned out pursuant to said contracts.

EL Contingent Emergency Response

1. In order to ensure the proper implementation of contingent emergency response 
activities under Part 4 of the Project (‘’Contingent Emergency Response Part”), the 
Borrower shall ensure that:

(a) a manual (“CERC Manual”) is prepared and adopted in form arid 
substance acceptable to the Bank, which shall set forth detailed 
implementation arrangements for the Contingent Emergency Response 
Part, including: (i) any structures or institutional arrangements for 
coordinating and implementing.the Contingent Emergency Response Part;
(ii) specific activities which maybe included in the Contingent Emergency 
Response Part, Eligible Expenditures required therefor (“Emergency 
Expenditures”), and any procedures for such inclusion; (iii) financial 
management arrangements for the Contingent Emergency Response Part; 
(iv) procurement methods and procedures for the Contingent Emergency 
Response Part; (v) documentation required for withdrawals of Financing 
amounts to finance Emergency Expenditures; (vi) a description of the 
environmental and social assessment and management aiTangemcnts for 
the Contingent Emergency Response Part; and (vii) a template Emergency 
Action Plan;
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■(b) the Emergency Action Plan is prepared and adopted in form and substance
acceptable to tile Bank:

(c) the Emergency Response Part is carried out in accordance with the CERC 
Manual and the, Emergency Action Plan: provided, however, that in the 
event of any inconsistency between the provisions of the CERC Manual 
or the Emergency Action Plan and this Agreement, the provisions of this 
Agreement shall .prevail; and

(d) neither the CERC Manual or the Emergency Action Plan is amended, 
suspended, abrogated, repealed dr waived without the prior written 
approval by die Bank.

2. The Borrower shall ensure that the structures and arrangements referred to in the 
CERC Manual are maintained throughout the implementation of the Contingent 
Emergency Response Part, with adequate staff and resources satisfactory to Bank.

3. The Borrower shall ensure that:

(a) the environmental and social instruments required for the Contingent 
Emergency Response Part are prepared, disclosed and adopted in 
accordance with the CERC Manual and the ESCP, and in form and 
substance acceptable to the Bank; and

(b) the Contingent Emergency Response Part is carried out in accordance with 
the environmental and social instruments in a manner acceptable to the 
Bank.

4. Activities under the Contingency Emergency Response Part shall be undertaken 
only after an Eligible Crisis of Emergency has occurred.

Section II. Project Monitoring Reporting and Evaluation

The Borrower shall cause SRA to furnish to the Bank each Project Report not later 
than forty-five (45) days after the end of each calendar quarter, covering the 
calendar quarter.

Section III. Withdrawal of Loan Proceeds

A. General.

Withput limitation upon the provisions of Article II of die General Conditions and 
in accordance with the Disbursement and Financial Information Letter, the 
Borrower may withdraw the proceeds of the Loan to: (a) finance Eligible 



-17-

Experiditufes; in the amount allocated and, if applicable, up to the percentage set 
forth against each Category of the following table:

Category

Amount of the Loan 
Allocated 

(expressed in 6)

Percentage of 
Expenditures to be 

financed 
(inclusive of Taxes)

(1) Goods, works, non­
consulting sendees, 
consulting sendees. Training, 
Internship Allowance and 
Operating Costs for Part 1 
(except Part 1.1) and Part 3 
(except Part 3.4.b) of the 
Project

12,474,000 100%

(2) Goods, works, non­
consulting services and 
consulting services for Part 
1.1 of the Project

60,753,000 53%

(3) Goods, works, non­
consulting services, 
consulting services,- and 
Training under Part 2.1.a, 2.2 
arid 2.3,b of the Project

7,392,000 ' 50%

(4) Goods, works, non­
consulting services, 
consulting services, and 
Training under Part 2.1 .b and 
2,3.a of the Project

11,596,200 50%

(5) Training, and Operating 
Costs for Part 3 Ab. of the 
Project

184,800 100%

(6) Emergency Expenditures 0 100%

TOTAL AMOUNT 92,400,000

B. Withdrawal Conditions; Withdrawal Period.

1. Notwithstanding the provisions of Part A above, no withdrawal shall be made:
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.. (a) for payments made prior to the Signature Date, except that withdrawals up 
to an aggregate amount not to exceed 618,480,000 may be made for 
payments made prior to this date but on or after the date falling twelve (12) 
months prior to the Signature Date, for Eligible Expenditures, following 
an Environmental and Social Au dissatisfactory to the Bank, showing that 
the pertinent obligations set forth in this Agreement, as applicable to each 
Eligible Expenditure, have been complied with.

(b) for Eligible Expenditures under Category (2), unless and until all funds in 
Category (1) in the withdrawal table set forth in Section 1ILA of Schedule 
2 of the Financing Agreement has been fully disbursed.

(c) for Emergency Expenditures under Category (6), unless and until all of the 
following conditions have been met in respect of said expenditures:

(i) the Borrower has determined that an El igible Crisis or Emergency 
has occurred, and has furnished to the Bank a request to withdraw 
Loan amounts under Category (6);

(ii) the Bank has agreed with such determination, accepted said 
request and notified the Borrower thereof; and

(iii) the Borrower has adopted the CERC Manual and Emergency 
Action Plan, in form and substance acceptable to the Bank.

2. The Closing Date is June 30,2029.

IV. Other Undertakings

1. The Borrower shall, in accordance with Section 5,03 of the General Conditions, 
ensure that the financial and other resources required as counterpart funding for the 
Project are available and ready to disburse for implementation.
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SCHEDULE3

The following table sets forth the Principal Payment Dates of the Loan and the percentage 
of the total principal amount of die Loan payable on each Principal Payment Date 
(“Installment Share’7).

Level Principal Repayments
Principal Payment Date Installment Share

On each February 15 and August 15 
Beginning August 15, 2029 
through February 15,2054 2%
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APPENDIX

Definitions

1. 'Anti-Corruption Guidelines” means, for purposes of paragraph 6 of the Appendix 
to the General Conditions, the “Guidelines on Preventing and Combating Fraud 
and Corruption in Projects Financed by IBRD Loans and IDA Credits and Grants”, 
dated October 15,2006 and revised in January 2011 and as of July 1, 2016.

2. “BCP” means Boarder Crossing Point.

3. "’Black Spot” means a road section with a maximum length of 1 km, on which at 
least 5 road crashes with at least five victims were registered in a period of five (5) 
years.

4. “Category” means a category set forth in the table in Section III.A of Schedule 2 
to this Agreement.

5. “CERC Manual” means the manual referred to in Section I.H of Schedule 2 to this 
Agreement, as such manual may be updated from time to time with the agreement 
of the Bank, and which is an. integral part of the Project Operations Manual.

6. “Collaboration Agreement” means the agreement acceptable to the Bank' referred 
to in Section I.F of Schedule 2 to this Agreement, to be entered into between SR A 
and the University for purposes of the implementation of the Female Internship 
Program under Part 3.3 of the Project

7. “Complementary Infrastructure” means sidewalks, parking facilities, access roads, 
drainage structures, and any other complementary infrastructure agreed by the 
Bank, that increases the functionality of the Project roads and maximizes their 
benefit to the road users.

8. “Contingent Emergency Response Part” means any activity or activities to be 
carried out under Part 4 of the Project to respond to an Eligible Crisis or 
Emergency.

9. “Coordination Agreement” means the agreement acceptable to the Bank, referred 
to in Section T.D of Schedule 2 to this Agreement, to be entered into between MoF 
and SRA for purposes of the implementation of Part 2 of the Project.

10. “Corridor 5” means the road connecting the R14 road with the R.13 road, through 
the Ivanovca, Izvoare, Vantina and Ocolina villages.

11. “Corridor 8” means the road connecting the Cornestl. Boghenii Noi and Napadeni 
villages with the M5 Road.
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12. "‘Corridor 24" means the road connecting R34 with R35, through the 
Ciobalaccia.Tartaul, Baimaclia and Enichioi villages.

13. “Customs Equipment'* means weighing equipment, scanners, and any other 
customs equipment acceptable to the Bank..

14. “Eligible Crisis or Emergency” means an event that has caused, or is likely to 
imminently cause, a maj or adverse economic and/or social impact to the Borrower, 
associated with a natural or man-made crisis or disaster.

15. “Eligible Intents” means female university students, identified by the University, 
that meet the eligibility criteria to participate in the Female Internship Program as 
set forth in the Project Operations Manual.

16. “Emergency Action Plan” means the plan referred to in Section I.H. detailing the 
activities, budget, implementation plan, and monitoring and evaluation 
arrangements, to respond to the Eligible Crisis or Emergency.

17. “Emergency Expenditures** means, any of the eligible expenditures set forth in the 
CERC Manual referred to in Section I.H of Schedule 2 to this Agreement and 
required for the Contingent Emergency Response Part.

18. “Environmental and Social Audit” means an instrument to be prepared by an 
external auditor that will be selected by the Borrower to conduct an audit to. verify 
the proper use of funds based on the Terms of References agreed with the Bank. 
This audit shall: (i) determine the nature and extent of environmental and social 
areas of concern of all goods, sendees, works and other activities to 
be retroactively financed under the Project; and (ii) identify appropriate mitigation 
or corrective measures, as necessary, related costs and a schedule to implement 
such measures; all in accordance with the ESS. and in a manner satisfactory to the 
Bank.

19. “Environmental and Social Commitment Plan” or “ESCP" means the 
environmental and social commitment plan for the Project; dated March 22,2024, 
as the same may be amended from time to time in accordance with the provisions 
thereof, which sets out the material measures and actions that the Borrower shall 
carry out or cause to be carried out to address the potential environmental and 
social risks and impacts of the Project, including the timeframes of the actions and 
measures, institutional, staffing, training, monitoring and reporting arrangements, 
and any environmental and social instruments to be prepared thereunder.

20. “Environmental and Social Standards” or “ESSs” means, collectively: (i) 
“Environmental and Social Standard 1: Assessment and Management of 
Environmental and Social Risks and Impacts”; (ii) “Environmental and Social 
Standard 2: Labor and Working Conditions”; (iii) “Environmental and Social 
Standard 3: Resource Efficiency and Pollution Prevention and Management**; (iv)
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“Environmental and Social Standard 4: Community Health and Safety’1; (v) 
“Environmental and Social Standard 5: Land Acquisition, Restrictions on Land 

' Use and lnvoluntaryResetllement”: (vi) “Environmental and Social Standard 6:
Biodiversity Conservation and Sustainable Management of Living Natural 
Resources”; (vii) “Environmental and Social Standard 7: Indigenous Peoples/Sub- 
Saharan Historically Underserved Traditional Local Communities”; (viii) 
“Environmental and Social Standard 8: Cultural Heritage”; (ix) “Environmental 
and Social Standard 9: Financial Intermediaries”; and (x) “Environmental and 
Social Standard 10: Stakeholder Engagement and Information Disclosure”: 
effective on October 1,2018, as published by the Bank.

21. “Female Internship Program” means the Program to be developed and 
implemented by SRA under Part 3.3 of the Project, further described under Section 
I.F of Schedule 2 to this Agreement.

22. “Financing Agreement”.means the agreement between the Borrower and the 
Association for the Project, of the same date as this Agreement, as such agreement 
may be amended from time to time. “Financing Agreement" includes all 
appendices, schedules and agreements supplemental to the Financing Agreement.

23. “General Conditions” means the “International Bank for Reconstruction and 
Development General Conditions for IBRD Financing, Investment Project 
Financing”, dated December 14,2018 (Last revised bn July 15,2023).

24. “Giurgiulesti BCP” means the BCP located in the Giurgiulesti region of 
Borrower’s territory, on the border with Romania.

25. “Internship Allowance" means the monthly allowance to be paid for up to six (6) 
months to the Selected Interns that will participate in the Female Internship 
Program under Part 3.3 of the Project.

26. “Leuseni BCP” means the BCP located in the Leuseni region of Borrower's 
territory, near the border with Romania.

27. “M5” means the road connecting the Chisinau region with the Falesti, Singeri, 
Strazeni districts in the Borrower’s territory.

28. “MCS" or “Moldova Customs Service" means the Borrower’s Customs Service 
authority, subordinated to the MoF, with administrative authority and independent 
legal personality, as per MCS Legislation, or any successor thereto acceptable to 
the Bank.

29. “MCS Legislation” means the Borrower's Law No.302, dated December 21,2017 
and published on the Official Gazette on March 2, 2018, which established the 
creation of MCS.
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30. “MoF” means the Borrower’s Ministry of Finance.

31. “Mentor” means the staff designated to oversee and mentor any given Selected 
Intern throughout the internship, according to the process established in the Project 
Operations Manual, under the Female Internship Program.

32. 1 ‘Module” means a feature under the RAMS.

33. “MoIdo-Romanian Joint Commission” means the commission referred to in 
Section I.A.(c) of Schedule 2 to: this Agreement, established in relation to Part 2 of 
the Project as per Government Decision No, lll-d dated November 9, 2022, 
composed by representatives of the Borrower and Romania, as further set forth in 
the Project Operations Manual.

34. “National Road Network” means road links of the Borrower’s road network 
designated as “national roads” under the Recipient’s Roads Law No. 509, dated 
June 22,1995 and published in the Official Gazette on September 11,1995.

35. “Non-Motorized Transport Infrastructure'1 means, bicycles, scooters, animal 
drawn carts, small-wheeled transport, wheelchair travel and any other as agreed by 
the Bank.

36. "Operating Costs” means the reasonable incremental costs incurred by MCS and 
SRA on account of management of Project implementation for office maintenance, 
office supplies, printing, utilities, communications, insurance, transportation, 
advertisement, translation, and such other expenditures as may be agreed by the 
Bank.

37. “OPBRC” or “Output and Performance Based Road Contracting” means a contract 
modality that ensures the sustainability of road maintenance.

38. “OPBRC System” is the output and performance-based road contracting system to 
be developed by SRA under Part 3.2.(a) of the Project.

39. “Preliminary ESIA” means an assessment to provide an initial description of 
environmental and social conditions and work safety around die project location, 
identify the potential environmental add social impacts, recommend mitigation 
measures and to identifying required environmental and social instruments 
required for the identified project investments such as full environmental social 
assessment, partial environmental, assessment and ESMPs (including all relevant 
social instruments) in accordance with relevant Borrower’s regulations and the 
ESF.

40. “Priority Locations” means Black Spots prioritized based on the criteria set forth 
in the Project Operations Manual to be supported under Part 1.3 of the Project:
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41.. . “Procurement Regulations'” means, for purposes of paragraph 85 pf the Appendix 
to the General Conditions, the “World Bank Procurement Regulations for IPF 
Borrowers”, dated September 2023.

42. “Project Operations Manual” means the Project Operations Manual for the Project, 
acceptable to the Bank, referred to in Section I.E of Schedule 2 to this Agreement.

43. “R13” means the road connecting the Balti and Floresti cities in the Borrower’s 
territory.

44. “R14” means the road connecting the Chisinau region with the Floresti and Soroca 
regions in the Borrower’s territory.

45. “R34” means the road connecting the Chisinau region and the Hincesti, Leova,, 
Tartul and Cahul districts in the Borrower's territory.

46. “R35” means the road connecting the Cantemir town with the Baimaclia an Tartaul 
de Salcie villages in the Borrower's territory.

47. “RAMS” of “Road Asset Management System” means the management system 
set up in SRA to manage the road network under SRA’s purview by collecting, 
storing and processing roads, and bridge inventory, condition, traffic and related 
data, and using it for road planning and programming purposes.

48. “Road Safety Investments” means civil works related to improving safety of the 
road infrastructure for driving and walking, such as line markings, delineation, 
roadside barriers. lane/curve widening, pavement works and blackspot treatment 
or any other as agreed by the Bank;

49. “Scanning Equipment” means equipment and or technology that is deployed to 
inspect all types of cargo and conveyances at BCPs, in a non-intrusive manner.

50. “Selected Interns” means the Eligible Interns selected by SRA to participate in the 
Female Internship Program,

51. “Selected Priority Local Roads” means Corridor 8^ Corridor 24 and Corridor 5 and 
any other priority regional or local road in the Borrower's National Road Network 
in addition or in replacement to the above as agreed by the Bank, selected in 
accordance with the criteria set forth in the Project Operations Manual.

52. “Selected Rayons” means the central public authorities to be selected for the roll 
out of the RAMS, according to the eligibility criteria and procedures set forth in 
the Project Operations Manual.
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53. ‘’Signature Date” means die later of the two dates on which the Borrower and the 
Bank signed this Agreement and such definition applies to all references to “the 
date of the Loan Agreement” in the General Conditions

54. “Software” means software solutions acceptable to the Bank, to be acquired and 
.installed at the BCPs to support customs operations.

55. “Solidarity Lanes” means part of the Borrower’s National Roads Network 
designated as such and used to transport goods originating from and destined to 
Ukraine via the Republic of Moldova.

56. “SRA” means the State Roads Administration, a state-owned enterprise, 
established pursuant to SRA Legislation, or any successor thereto acceptable to the 
Bank.

57. ”SRA Legislation” means the Borrower’s Law No. 118, dated May 25. 2023 and 
published on the Official Gazette on June 21, 2023, which established the creation 
of SRA.

58. “MCS Subsidiary Agreement” means the Agreement acceptable to the Bank, to be 
entered into between the Borrower, through MoF, and MCS. refeired to in Section 
LC of Schedule 2 to this Agreement.

59. “SRA Subsidiary Agreement” means the Agreement acceptable to the Bank, to be 
entered into between the Borrower, through MoF, and SRA, referred to in Section 
I.B of Schedule 2 to this Agreement.

60. “Technical Working Group”means a working group composed by MIRD, MoF, 
SRA and MCS operational staff established to facilitate the coordination of the 
implementation of Fart 2 and reporting and auditing activities under the Project, 
with composition and functions acceptable to the Bank, as further described in the 
Project Operations Manual.

61. “Training” means reasonable expenditures acceptable to the Bank, incurred by the 
Borrower, related to training activities, study tours, seminarsAvorkshops for 
Project implementation, including travel costs (transport, per diem, 
accommodation and other travel related costs) for the trainees, trainers and 
participants to the training, trainers fee, the rent of the rooms and the training 
equipment, materials used for the training, and consumables required for training 
purposes.

62. “Ungheni BCP” means the BCP located in the Ungheni region of Borrower's 
territory, near the border with Romania.

63. “University” means the Technical University of Moldova.


